STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 02/ 04 I N KERN COUNTY | N BAKERSFI ELD FROM RR | NVOCLVEMENT 06/ 07/ 04
CONTRACT NUMBER 06-464104 0.1 KM SOQUTH OF PACHECHO ROAD CONTRACT CODE 'B '
LOCATI ON 06- KER- 99- 20. 5/ R29. 6 UNDERCRGOSSI NG TO 0. 3 KM SOUTH OF 42 CONTRACT | TEMS
ROUTE 65 NORTHBOUND EXI T RAMP
REPLACE SLAB AND GRI ND FEDERAL AlID ACNH P099-(470)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HA22 5, 453, 000 TOTAL NUMBER OF WORKI NG DAYS 68
NUMBER OF Bl DDERS 6 ENG NEERS EST 4,603, 000. 00 AMOUNT UNDER 287, 135. 00 PERCENT UNDER EST 6. 24
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 4, 315, 865. 00 1 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028
WEST COAST | NC 00526319
B) 68 DAYS X 11300 3701 MALLARD DRI VE FAX 707 746-0936
A+B) 5, 084, 265. 00 BENI CI A CA 94510
2 A 4,225, 000. 00 6 GRI FFI TH COVPANY 661 831-7331
00000088
B) 80 DAYS X 11300 P O BOX 70157 FAX 661 831-0113
A+B) 5,129, 000. 00 BAKERSFI ELD CA 93387
3 A 4,514, 081. 00 5 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
B) 80 DAYS X 11300 1792 KAI SER AVENUE FAX 949 252-0266
A+B) 5, 418, 081. 00 IRVINE CA 92614-5706
4 A 4,467,004.00 2 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
B) 107 DAYS X 11300 10722 ARROW ROUTE STE 716 FAX 909 944-3112
A+B) 5, 676, 104. 00 RANCHO CUCAMONGA CA 91730
5 A 5, 089, 817. 00 4 PAVE TECH I NC 760 729-7592
00720394
B) 110 DAYS X 11300 735 LAGUNA DRI VE FAX 760 729-6158

A+B) 6,332,817.00 CARLSBAD CA 92008



06- 464104
06- KER- 99
06/ 02/ 04

-2

6 A)
B)

A+B)

5, 425, 935. 00
110 DAYS X 11300

6, 668, 935. 00

GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA 95077- 5085

Bl D245
PAGE 2
06/ 07/ 04

831 724-1011
00000089
FAX 831 768-4021



06- 464104
06- KER- 99- 2
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ELI JAH ELECTRI C
MODESTO CA

HARBOR DEMOLI TI ON
SAN BERNARDI NO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

K R C SAFETY
VI SALI A CA

OUR VALLEY FENCE
RI DGECREST CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ASPHALT CONCRETE PAVI NG ( PORTI ON)

ELECTRI CAL

DEMOLI TI ON

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS

FENCI NG AND METAL BEAM GUARD RAI L

STRI PI NG



06- 464104
06- KER- 99- 2
06/ 02/ 04
LI

Bl DDER | D NAME AND ADDRESS

ST

OF

Bl D245
PAGE 4
06/ 07/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 AUSTI N ENTERPRI SE
BAKERSFI ELD CA

C AND W CONSTRUCTI ON SPECI ALTI ES | NC
VENTURA CA

H GHWAY SERVI CES
ROGERS MN

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

LOCP ELECTRIC
BAKERSFI ELD CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

SAW CUT

VETAL BEAM GUARD RAI L

GRI ND CONCRETE

ERCSI ON CONTRCL

ELECTRI CAL

CRASH CUSHI ONS

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 APCO
GOSHEN CA

C AND W CONSTRUCTI ON
VENTURA CA

CHRI SP COVPANY
FREMONT CA
CONTI NUED ON NEXT PAGE

ASPHALT

VETAL BEAM GUARD RAIL AND TERM NAL SYSTEM

STRI PI NG
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06- KER- 99- 2
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

06/ 07/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ELI JAH ELECTRI C
MODESTO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

PENHALL COVPANY
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

RAMP METERI NG

ERCSI ON CONTRCL

GRI NDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

C W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

CALI FORNI A GRI NDI NG SPECI ALTY
BAKERSFI ELD CA

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

LOOP ELECTRI C
BAKERSFI ELD CA

PENHALL COVPANY
ANAHEI M CA

R D CONSTRUCTI ON COVPANY
CORONA CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

TRAFFI C CONTROL ( PARTI AL)

ERCSI ON CONTROL

ELECTRI CAL

GRI NDI NG

CONCRETE



06- 464104 Bl D245

06- KER- 99- 2 PAGE 6

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 R J ALLEN CONCRETE REMOVAL
GARDEN GROVE CA

STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY | TEMS 20 AND 21 ( PARTI AL)
LI NCOLN CA
ELI JAH ELECTRI C | TEMS 40 THRU 42 ( PARTI AL)
MODESTO CA
HARBER COVPANI ES | NC | TEM 22 ( PARTI AL)
SAN BERNARDI NO CA
J AND M LAND RESTORATI ON I TEMS 14 THRU 18 AND 42 ( PARTI AL)
BAKERSFI ELD CA
MULTI PLE CONCRETE ENTERPRI SES | NC | TEM 23 ( PARTI AL)
OGDEN UT
OUR VALLEY FENCE COVPANY I TEMS 9, 11 AND 29 THRU 32 ( PARTI AL)
RI DGECREST CA
STATEW DE SAFETY AND SI GNS | NC ITEMS 6 THRU 8, 13, 28 AND 33 (PARTIAL)
NI POMO CA
SUDHAKAR COVPANY | TEMS 34 THRU 39 AND 42 ( PARTI AL)

RI ALTO CA



06- 464104
06- KER- 99- 2
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

06/ 07/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C ELECTRIC
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
1536 CALLOWAY
BAKERSFI ELD CA 93312

AUSTI N ENTERPRI SE
1536 CALLOWAY
BAKERSFI ELD CA 93312

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

CUR VALLEY FENCE
2203 | NYOKERN
RI DGECREST CA 93555

PENHALL COVPANY
ANAHEI M CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS, OBJECT MARKERS, DEMOLI TI ON

REMOVE CONCRETE PANELS

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L

CONCRETE GRI NDI NG

STRI PI NG



06- 464104 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 8, 000. 00* 8, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 179, 000. 00* 179, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2. 500. 00* 2. 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 000. 00* 7, 000. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 1, 000. 00 1, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4. 500. 00* 4, 500. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 165, 000. 00* 165, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN LS LUMP SUM 14, 000. 00* 14, 000. 00
9 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 520 9.00 4, 680. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 710 5. 00 3. 550. 00
11 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 110 140. 00 15, 400. 00
12 152430 ADJUST | NLET EA 10 500. 00 5. 000. 00
13 158100 SALVAGE CRASH CUSHI ON EA 3 2, 000. 00 6, 000. 00
14 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 10 350. 00 3., 500. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 500 2.00 3, 000. 00
16 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 175 110. 00 19, 250. 00
17 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 380 2.75 1, 045. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 550 4.00 2., 200. 00
19 390102 ASPHALT CONCRETE (TYPE A) TONN 17 110. 00 1, 870. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 48 60. 00 2. 880. 00
AREA)
21 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 710 20. 00 14, 200. 00
22 401108 REPLACE CONCRETE PAVEMENT VB 1, 760 765. 00 1, 346, 400. 00
(RAPI D STRENGTH CONCRETE)
23 (S) 420201 GRI ND EXI STI NG CONCRETE v 404, 000 4.25 1, 717, 000. 00
PAVEMENT
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8.6 1, 000. 00 8, 600. 00
25 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 42. 4 200. 00 8. 480. 00
26 620909 450 MM ALTERNATI VE PI PE CULVERT M 27 350. 00 9, 450. 00
27 (S) 750007 FRAVE AND GRATE EA 6 350. 00 2.100. 00
28 820151 OBJECT MARKER (TYPE L-1) EA 31 50. 00 1, 550. 00
29 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 220 110. 00 24, 200. 00
30 (S) 839528 BURI ED POST ANCHOR EA 9 1, 000. 00 9, 000. 00
31 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 3. 500. 00 17, 500. 00
32 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 31 2, 300. 00 71, 300. 00
33 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 3 5. 000. 00 15, 000. 00
34 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 105, 000 2.60 273, 000. 00



06- 464104 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 24 60. 00 1, 440. 00
36 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 29, 200 .70 20, 440. 00
( SPRAYABLE)
37 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 480 .90 1, 332. 00
(BROKEN 5.18 M- 2.14 M
38 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 96 3.00 288. 00
TYPE C)
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,070 3.00 6, 210. 00
40 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUVMP SUM 110, 000. 00* 110, 000. 00
41 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
42 999990 MOBI LI ZATI ON LS LUMP SUM 199, 000. 00* 199, 000. 00
A) 4,315, 865. 00

B) 6 DAYS X 11300

A+B) 5, 084, 265. 00
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06- 464104
06- KER- 99- 2
06/ 02/ 04

10, 000.
100, 000.
2, 150.
40, 000.
13, 500.
4, 800.
147, 237.
52, 000.
22.

11.

80.

1, 500.
1, 310.
360.

2.

112.

2.

4.

120.
59.

5.

795.

4.

2, 840.
110.
340.
405.
33.

79.
475.
2,299.
1, 860.
4, 450.
2.

60.

10000.
100000.
2150.
40000.
13500.
4800.
147237.
52000.
11440.
7810.
8800.
15000.
3930.
3600.
3000.
19600.
1064.
2310.
2040.
2832.
3976.
1399200.
1656400.
24424.
4664.
9180.
2430.
1023.
17380.
4275.
11495.
57660.
13350.
287700.
1440.
21024.
1332.
312.
6831.

SUMMARY

OF

REMA/

10, 000.
130, 000.
2, 000.
2, 500.
3, 000.
6, 000.
175, 000.
25, 000.
16.

10.
140.

1, 100.
1, 000.
340.

2.

112.

3.

4.

125.
300.
10.
855.

4.
2,400.
130.
250.
400.
40.
140.

1, 200.
3, 900.
2, 800.
6, 000.
2.

40.

1.
3.
3.

10000.
130000.
2000.
2500.
3000.
6000.
175000.
25000.
8320.
7100.
15400.
11000.
3000.
3400.
3000.
19600.
1140.
2200.
2125.
14400.
7100.
1504800.
1616000.
20640.
5512.
6750.
2400.
1240.
30800.
10800.
19500.
86800.
18000.
285600.
960.
14016.
1480.
288.
6210.

NI NG BI DDERS

10, 000.
200, 000.
3, 000.
15, 000.
16, 000.
5, 000.
175, 000.
30, 000.
16.

6.

140.

2, 000.
2, 500.
330.

2.

135.

4.

5.

210.
120.
20.
765.

4.

2, 000.
300.
385.
400.
50.
136.

1, 200.
3, 600.
2,700.
8, 000.
2.

55.

1.
4.
4.

10000.
200000.
3000.
15000.
16000.
5000.
175000.
30000.
8320.
4260.
15400.
20000.
7500.
3300.
3000.
23625.
1520.
2750.
3570.
5760.
14200.
1346400.
1676600.
17200.
12720.
10395.
2400.
1550.
29920.
10800.
18000.
83700.
24000.
267750.
1320.
21900.
1480.
384.
8280.

Bl D245
PAGE 10
06/ 07/ 04
FI FTH
Bl D AMOUNT
5, 000. 00* 5000
270, 000. 00* 270000
1, 975. 00* 1975
20, 000. 00* 20000
10, 000. 00 10000.
6, 727. 00* 6727.
368, 000. 00* 368000.
10, 000. 00~ 10000.
48. 00 24960.
30. 00 21300.
67. 00 7370.
2, 000. 00 20000.
1, 200. 00 3600.
328. 00 3280.
2.00 3000.
103. 00 18025.
3.00 1140.
4.00 2200.
300. 00 5100.
54. 00 2592.
15. 00 10650.
747. 00 1314720.
4.85 1959400.
3, 000. 00 25800.
500. 00 21200.
300. 00 8100.
750. 00 4500.
30. 00 930.
75. 00 16500.
225. 00 2025.
2, 300. 00 11500.
1, 900. 00 58900.
4,061. 00 12183.
2.25 236250.
50. 00 1200.
.60 17520.
1.00 1480.
5.00 480.
3.00 6210.



06- 464104
06- KER- 99- 2
06/ 02/ 04
e e e e e e e e e e e e e e e e e e e e o= | [
SECOND |
Bl D AMOUNT |
76, 380. 00* 76380. 00|
16, 800. 00* 16800. 00|
156, 611. 00* 156611. 00|
A) 4, 225, 000. 00

B) 80 DAYS X 11300

SUMMARY OF

120, 000. 00* 120000. 00
11, 000. 00* 11000. 00|

300, 000. 00* 300000. 00

A) 4,514, 081. 00
B) 80 DAYS X 11300

REMAI NI NG B

110, 000. 00*
10, 000. 00~
245, 000. 00*

A
B)

110000. 00|
10000. 00|
245000. 00

4, 467,004. 00
107 DAYS X 11300

Bl D245

PACE 11

06/ 07/ 04

FI FTH
BI D AMOUNT
69, 500. 00* 69500. 00

6, 500. 00* 6500. 00

500, 000. 00* 500000. 00
A) 5, 089, 817. 00

B) 110 DAYS X 11300



06- 464104 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
06/ 02/ 04 06/ 07/ 04
| TEM SI XTH
Bl D AMOUNT

1 2, 000. 00* 2000. 00

2 220, 000. 00* 220000. 00

3 400. 00* 400. 00

4 28, 000. 00* 28000. 00

5 24, 000. 00 24000. 00

6 5, 000. 00* 5000. 00

7 632, 900. 00* 632900. 00

8 26, 000. 00* 26000. 00

9 9. 00 4680. 00
10 20. 00 14200. 00
11 150. 00 16500. 00
12 1, 400. 00 14000. 00
13 1, 100. 00 3300. 00
14 370. 00 3700. 00
15 2.00 3000. 00
16 115. 00 20125. 00
17 3.00 1140. 00
18 4.00 2200. 00
19 325. 00 5525. 00
20 70. 00 3360. 00
21 25. 00 17750. 00
22 950. 00 1672000. 00
23 4.00 1616000. 00
24 2, 800. 00 24080. 00
25 175. 00 7420. 00
26 220. 00 5940. 00
27 340. 00 2040. 00
28 100. 00 3100. 00
29 110. 00 24200. 00
30 1, 000. 00 9000. 00
31 3, 500. 00 17500. 00
32 2,400. 00 74400. 00
33 6, 700. 00 20100. 00
34 2.60 273000. 00
35 45. 00 1080. 00
36 .50 14600. 00
37 1.00 1480. 00
38 4.00 384. 00
39 3.30 6831. 00
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06- KER- 99- 2
06/ 02/ 04

SUMMARY

100, 000. 00* 100000. 00
5, 000. 00* 5000. 00
500, 000. 00* 500000. 00

A) 5, 425, 935. 00
B) 110 DAYS X 11300

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 13
06/ 07/ 04



